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MILWAUKEE COUNTY - DEPARTMENT OF ADMINISTRATIVE SERVICES  
REQUEST FOR ADVERTISING 

Date Prepared: August 8, 2012 By:  Timothy M. Kipp (414-747-5716) 
NOTICE NUMBER: 6751 

ADVERTISEMENT FOR BIDS 
Project Name: GMIA-Outbound and Inbound Baggage 

Handling Systems 
            
Project Location: General Mitchell International Airport 
 
Project Number: A044-09002-03 & A042-06415 
 
Contract Description: The new outbound CBIS will be comprised of a 
single matrix approximately 20,000SF.  The matrix will house (4) L3 
eXaminer 3DX-6700 ES EDS Machines along with the baggage handling 
and sorting equipment.  The matrix will accommodate all of the baggage 
for all airlines at General Mitchell International Airport. All of the conveyors 
associated with the new CBIS will be new with the exception of the ticket 
counter input, ticket counter power turn conveyors and make-up units, 
which will be modified to operate with the new control system.  The system 
will consist of (4) ticket counters that will merge into (1) mainline which will 
then feed the matrix located in a new building addition on the second floor 
of the Terminal.  All bags entering the matrix will pass through a bag 
measuring array to determine whether the bag is Out-Of-Gauge.  All Out-
Of-Gauge baggage will be sent directly to the CBRA for processing.  All in-
gauge baggage will be processed by the matrix and proceed to the make-
up area on a single clear mainline.  Bags will pass through an automatic 
tag reader located on the clear mainline to be sorted to one of the (4) 
make-up units.  Baggage will be diverted to a manual encode line if 
baggage information is not read by the automatic tag reader.  Manual 
encoded baggage will be merged back on the clear mainline for baggage 
sortation. 
 
The new inbound baggage handling system will involve the complete 
removal and replacement of five inbound slope plate claim carrousels.  
Each claim carrousel will share a common input and feed conveyor line. 
The new inbound system will be required to coordinate with the Baggage 
Information Display System (BIDS) to be constructed as part of the 
general construction of the building. Overall construction phasing plan for 
the inbound system will be developed by the general contractor for the 
Baggage Claim Building Remodeling project, and approved by the owner. 
The inbound baggage system work will be managed separately from the 
outbound CBIS. The general construction contractor and construction 
manager will be separate from the outbound CBIS. The inbound system 
scope of work will have a different DBE participation goal, have separate 
construction documents and be invoiced separately from the outbound 
CBIS. 
 
Project Completion: March 2014-Contract 1 & September 
2014-Contract 2. 
 
ONLY PROJECT SPECIFIC PRE-QUALIFIED AND PRE-
SELECTED PRIME CONTRACTORS WILL BE 
ALLOWED TO BID ON PROJECT. THESE 
CONTRACTORS WERE PREVIOUSLY SELECTED 
FROM PROJECT SPECIFIC QUALIFICATION 
SUBMITTALS. 
 
Pre-Bid Meeting: Wednesday, August 22,  2012, 9:00am, 
Sijan Conference Room, located at the rear of the Gallery 
of Flight Museum, 2nd level of the main terminal, GMIA  
 
Sealed bids are due in the County Clerk's Office, Room 
105, Milwaukee County Courthouse, on Wednesday, 
September  12, 2012 at 2 P.M. 
 
Bids will be publicly read in Room 105, Milwaukee County 
Courthouse, 5 minutes after due time. 
 
Pursuant to Chapter 30, Milwaukee County Ordinances  
 

wage rates on the project have been established by 
Milwaukee County. 
Effective 1/1/2010, ALL PROJECT CONTRACTORS and 
SUB-CONTRACTORS shall file certified Payroll records 
with State of Wisconsin DWD on a monthly basis in a 
format that meets DWD reporting requirements (see Bid 
Documents for additional requirements).  
 
Bid documents may be purchased at City Campus, 2711 
West Wells Street, 2nd floor, for $200.00 per set using 
VISA® or MasterCard® (checks and cash not accepted). 
Bidding document charges are not refundable. 
 
Bid documents may be sent upon authorization of an 
additional non-refundable $100.00 charge to a Visa® or 
MasterCard® account (checks and cash not accepted) for 
shipping and handling. Send request to: 

Milwaukee County DAS-FM 
Architecture, Engineering and Environmental 
Services 
2711 West Wells Street, 2nd Floor 
Milwaukee, WI  53208 

For further information contact 414-278-4861. 
 
This project has two separate Disadvantaged Business 
Enterprise (DBE) goal(s) of 9 percent-Contract 1 & 12 
percent-Contract 2 (DBE goal process requirements and 
mandatory submittals for Milwaukee County follow 49 CFR 
part 26). 
 
Bidder's attention is called to the "Notice of Requirements 
for Affirmative Action to Ensure Equal Employment 
Opportunity" (Executive Order 11246), contained in the Bid 
Documents, which set forth, in part, goals and timetables 
for the employment of women and minorities in the project 
area. 
 
Bidders shall be qualified in accordance with Chapter 43 of 
Milwaukee County Ordinance.  
 
Bidders shall submit the completed Subcontractor-Supplier 
Information Sheet with the Bid. Failure to submit this 
information with Bid may result in rejection of the Bid as 
non-responsive. 
 
A 10 percent bid bond or certified check is required with 
bid. 
 
The low responsive, responsible bidder will be 
recommended for contract award. Owner reserves right to 
reject bid, to waive informalities in bid or to accept bid 
which will be in best interest of Owner. 
 
Bids shall remain open to acceptance for a period of 60 
days after bid due date. 
 
DIRECTOR, DEPT. OF ADMINISTRATIVE SERVICES 
D.R.: 08/15/12, 08/22/12, 08/29/12, 09/05/12 
F.W.: any time 08/15/12, M.C.J. & S.J. any time after 
08/15/12 
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